

ADDENDUM NO. 2

NOTICE is hereby given to Request For Proposal (RFP) Invitees of the following information, clarifications, and modifications to the RFP Documents. The RFP Documents remain unchanged except for modifications specifically indicated under MODIFICATIONS below. Invitees must acknowledge receipt of this Addendum on the ACKNOWLEDGE AND ACCEPTANCE Form in Section 4 of the RFP. Invitees must comply with the requirements for submission of proposals as set forth in the RFP Documents.

MODIFICATIONS

NOTICE is hereby given that the RFP Documents have been modified as follows:

Individual replacement pages are issued herewith, have an Issue Date of September 30, contain reference to “ADDENDUM NO. 2” in the footer, and contain text changes identified by double-underline for additions and ~~strikeout~~ for deletions.

Replacement pages (with text changes shown)
RFP page 2

This Addendum and items listed above are provided to Invitees in Portable Document Format (*.PDF). This Addendum will be posted on the Owner’s website and the Procore project website.

Prepared and Issued by Woodard & Curran (Owner’s Consultant) on behalf of Owner:

Town of Montverde, Florida

This page intentionally left blank



Treatment Plant	The new Wastewater Treatment Plant (WWTP) at the Montverde, FL Site.
Construction Work	Construction, commissioning, startup, and testing of the WWTP from mobilization to Site through Final Completion.
Substantial Completion Date	which the SUPPLIER and ENGINEER agree that the entire Work is ready for its intended use, final testing has been completed by the SUPPLIER and approved by the ENGINEER, and ENGINEER has conducted a Substantial Completion site inspection with the SUPPLIER and issued a Punch List of items for SUPPLIER to complete to achieve Final Completion.
Final Completion	Date which, in the opinion of the ENGINEER, the SUPPLIER has satisfactorily completed all corrections identified on the Punch List during the Substantial Completion site inspection. SUPPLIER has delivered finalized Operations & Maintenance Manuals complete with As-Built drawings and any corrected documents, all spare parts, guarantees, warranties, and certificates of inspection. WWTP shall be approved for service by Florida DEP before Final Completion is achieved. Upon achieving Final Completion, SUPPLIER may submit application for final payment.
F.A.C.	Florida Administrative Code
F.S.	Florida Statutes

1.3 RESPONSIBLE PARTIES

RFIs should be submitted to the following via email:

[Ed Sharood – Project Engineer](#)

[Shawn Brown – Senior Project Manager](#)

Woodard & Curran

(e): sbrown@woodardcurran.com

(e): esharood@woodardcurran.com

Final Proposals should be submitted to the following:

Montverde Town Hall

Attention: Town Manager – Proposal 2024-WW002

17404 Sixth Street

Montverde, FL 34756

(e): townmanager@mymontverde.com

With electronic copies to:

[Ed Sharood – Project Engineer](#)

[Shawn Brown – Senior Project Manager](#)

Woodard & Curran

Subject Line: Proposal 2024-WW002

(e): sbrown@woodardcurran.com

(e): esharood@woodardcurran.com